

## 터널운영관리용역 집행계획 및 평가자료 제출에 관한 공고

「전기안전관리법」 제22조 제2항 제1호에 의한 “전기안전관리업무를 전문으로 하는 자”로 산업통상자원부에 등록된 업체 또는 같은 법 제22조 제2항 제2호에 의한 “시설물관리를 전문으로 하는 자”로서 입찰에 참가할 터널 운영관리 전문회사 선정을 위한 사업수행능력평가 자료를 제출받고자 아래와 같이 공고합니다.

2023. 4. 25.

진주국토관리사무소장

### 1. 용역사업의 집행계획

용역명	과업내용	예상용역비 (백만원)	용역예정 기간	평가방법	비고
거제권역 터널(8개소) 운영관리용역	터널(8개소) 시설물의 검사· 유지·관리·운영 및 기능 유지	3,300	'23.10.-'26.12. 38개월	PQ (분야별참여 기술인 3인)	7인
진주권역 터널(12개소) 운영관리용역	터널(12개소) 시설물의 검사· 유지·관리·운영 및 기능 유지	3,555	'23.7.-'26.12. 42개월	PQ (분야별참여 기술인 3인)	7인
의령권역 터널(15개소) 운영관리용역	터널(15개소) 시설물의 검사· 유지·관리·운영 및 기능 유지	3,558	'23.7.-'26.12. 42개월	PQ (분야별참여 기술인 3인)	7인

※ 예상 용역비는 부가가치세 포함된 금액이며 여건에 따라 조정될 수 있음.  
(용역기간, 착수일 등은 사무소 여건에 따라 조정될 수 있음)

## 2. 용역사업 개요

### - 거제권역 터널(8개소) 운영관리용역

노선	시설물명	위치	연장(m)	수전용량(kW)/ 비상발전기(kW)/ 수전전압(V)	시설물 종별	방재 등급
5호선	명진터널	거제 명진	1,632	1,249 1,041 22,900	1종	2등급
14호선	양정터널(상,하)	거제 아주	1,898	2,150 950 22,900	1종	2등급
	아주터널(상,하)	거제 아주	889		2종	3등급
	일운터널(상,하)	거제 일운 옥림	960	350 - 22,900	2종	4등급
	아양지하차도	거제 아양	380	97 - 380	2종	4등급

### - 진주권역 터널(12개소) 운영관리용역

노선	시설물명	위치	연장(m)	수전용량(kW)/ 비상발전기(kW)/ 수전전압(V)	시설물 종별	방재 등급
2호선	진성터널(상,하)	진주 진성 상촌	510	250 68 22,900	2종	4등급
3호선	명석터널(상,하)	진주 명석 우수	345	400 77 22,900	2종	4등급
33호선	화암터널(상,하)	사천 정동 화암	505	250 - 22,900	2종	4등급
	각한터널(상,하)	진주 이현	245	400 - 22,900	2종	4등급
	사촌터널(상,하)	진주 집현 사촌	395	300 - 22,900	2종	4등급
	봉강터널(상,하)	진주 집현 봉강	246	300 - 22,900	2종	4등급

- 의령권역 터널(15개소) 운영관리용역

노선	시설물명	위치	연장(m)	수전용량(kW)/ 비상발전기(kW)/ 수전전압(V)	시설물 종별	방재 등급
20호선	다사터널(상,하)	의령 대의 다사	665	170 - 22,900	2종	4등급
	죽전터널	의령 대의 다사	185	130 - 380	2종	4등급
	진등재터널	의령 정곡 죽전	893	700 200 22,900	2종	2등급
33호선	정촌터널(상,하)	진주 미천 효자	40	-	2종	4등급
	집현터널(상,하)	진주 집현 냉정	130	70 - 380	2종	4등급
	쌍백터널(상,하)	합천 쌍백 평구	186	85 - 380	2종	4등급
	삼가1터널(상,하)	합천 삼가 일부	680	250 - 22,900	2종	4등급
	삼가2터널(상,하)	합천 삼가 일부	444	200 - 22,900	2종	4등급
	어전터널	합천 삼가 어전	35	-	2종	4등급

3. 면접 및 입찰예정시기 : 추후별도공지

4. 평가자료 제출에 관한 사항

가. 참가자격

「전기안전관리법」 제22조 제2항 제1호에 의한 “전기안전관리업무를 전문으로 하는 자(전기안전관리법 시행령 제11조 제1항 별표2) ”로 산업통상자원부에 등록된 업체 또는 같은 법 제22조 제2항 제2호에 의한 “시설물관리를 전문으로 하는자(전기안전관리법 시행규칙 제30조 제1항 별표8중 3호)”의 자격요건을 갖춘 업체이어야 한다.

## 나. 평가자료 제출에 관한 사항

### 1) 평가자료 작성요령

○ 공고기간 : 2023. 4. 25.(화) ~ 2023. 5. 3.(수) (9일간)

○ 인터넷 주소 : <http://pcmo.molit.go.kr>

☞ 클릭([부산지방국토관리청\(진주국토 공지사향\)](#))

2) 평가자료 제출일 : 2023. 5. 3.(수) 14:00 ~ 17:00 (우편접수불가)

3) 평가자료 제출장소 : 진주국토관리사무소 2층 상황실

## 5. 기타 유의사항

가. 본 용역사업은 공동참여는 할 수 없으며 대표자명의로 제출하여야 합니다. 금회 공고된 용역사업에 참여하고자 하는 업체는 1개의 용역사업에만 참여할 수 있습니다.(동일 용역업체가 2개 이상 용역사업에 동시 평가자료 제출 시, 제출된 모든 용역사업에 대하여 평가 제외)

나. 사용언어는 「특정조달을 위한 국가를 당사자로 하는 계약에 관한 법률 시행령 특례규정 제8조」에 따라 한국어를 사용하여야 합니다.

다. 낙찰자 결정은 「국가를 당사자로 하는 계약에 관한 법률」 시행령 제42조 및 「용역적격심사 및 협상에 의한 낙찰자 결정기준(국토교통부 훈령 제965호, 2018.01.04)」에 따릅니다.

라. 사업수행능력평가 자료는 「건설기술진흥법」 시행규칙 제28조의 규정에 의거 우리 사무소에서 작성한 평가기준 및 작성요령에 따라 사실대로 작성하여야 합니다. 허위 또는 위·변조 사실이 발견될 경우 「국가를 당사자로 하는 계약에 관한 법률」 시행령 제76조의 규정에 의거 향후 일정기간 동안 입찰참가 제한 및 낙찰 취소, 계약해지 등의 불이익을 받을 수 있습니다.

마. 평가대상사업 사업책임기술인의 등급은 중급기술자 이상이어야 하며, 사업수행능력 평가 기준에 따라 평가합니다.

바. 평가대상사업 참여기술인(사업책임기술인, 분야별참여기술인, 기술지원기술인)는 반드시 해당 용역수행에 참여하여야 합니다.

다만, 업체가 용역 착수 시 부득이 한 경우(사망, 퇴직, 질병 등)에 의해 다른 기술인으로 교체하고자 하는 경우, 교체예정 기술인은 사업수행능력평가 결과의 기술인 평가항목(등급, 경력, 유사 실적) 총 득점(전체 참여기술인의 합계)에 미달되지 않아야 하며, 반드시 우리 사무소의 사전 승인을 받아야 하며, 이를 충족하지 못하는 경우 관련법에 의거 계약을 해지함과 동시에 부정당업자로 지정, 입찰참가자격을 제한 받을 수 있습니다.

단, 면접대상자(사업책임기술인 1인, 분야별참여기술인 1인)를 제외한 참여기술인에 한하여 기존 근무자의 평가점수가 사업수행능력평가 당시 해당분야 참여기술인의 평가점수 이상일 경우에 한하여 고용 승계가 가능합니다.

사. 제출된 사업수행능력평가서의 평가대상 책임기술인이 평가과정과 입찰과정 중 타 발주기관의 사업수행능력평가에 참여하여 이미 낙찰되었을 경우 해당 회사는 입찰에 참가할 수 없으며, 해당 회사는 낙찰 사실을 우리 사무소에 즉시 통보하여야 합니다.

아. 평가결과는 사업수행능력 평가 후 해당 용역업자에게 개별 통보(총점)하며, 평가결과에 이의가 있을 경우에는 우리사무소에서 별도로 통보한 기한 내에 서면으로 이의를 신청할 수 있습니다. (단, 평가 항목 중 “책임기술인 및 분야별기술인 면접”에 대한 평가는 이의신청 대상에서 제외합니다.)

자. 평가기준 배포는 부산지방국토관리청(진주국토관리사무소) 홈페이지 공고로 같음하며, 평가자료 제출 시 별도의 등록 절차는 필요하지 않으므로 **대표회사 명의의 공문서와 평가자료만 제출**하시기 바랍니다.(위임장, 재직증명서, 대표회사 직인 등은 불필요)

차. 평가결과는 서면으로 통보합니다.

카. 시설물보수유지관리비는 P.S(Provisional Sum) 단가로 설계금액에 대해 입찰 및 계약 시 조정이 불가하며, 계약 체결 시 물가변동에 의한 계약금액의 조정대상이 아님을 특약사항에 명기하여야 합니다.

타. 제출된 자료는 일체 반환하지 않으며, 나머지 자세한 사항은 진주  
국토관리사무소 시설안전관리과(☎055-740-2663)로 문의하시기 바랍니다.

## The Public Notice of Bids

NOTICE IS HEREBY GIVEN to solicit Pre-Qualifications(PQ) to select Tunnel Operation Contractors for the implementation plan and bidding of the commissioning project. Applicants shall be the companies registered under the Ministry of Trade, Industry and Energy as "persons who are specialized in electricity safety management" under paragraph (2), 1 of Article 22 of the Electricity safety management Act and "persons who are specialized in facility management" under paragraph (2), 2 of Article 22 of the same Act.

### 1. Planning of Project

Project Title	Details of the project	Estimated Service Cost (Million won)	Estimated Service Period (Months)	Note
Geoje area tunnel(8 locations) operation management services.	Inspection · maintenance · repair management · operation of tunnel facilities and maintenance of functions	3,300	'23.10.-'26.12. (38)	7 persons
Jinju area tunnel(12 locations) operation management services.	Inspection · maintenance · repair management · operation of tunnel facilities and maintenance of functions	3,555	'23.7.-'26.12. (42)	7 persons
Uiryeong area tunnel(15 locations) operation management services.	Inspection · maintenance · repair management · operation of tunnel facilities and maintenance of functions	3,558	'23.7.-'26.12. (42)	7 persons

※ Budget, periods of works and the commencement date of the services may be changed, according to government policy or other reasons.

### 2. Instructions

- a. Enforcement standard and enforcement data on the main principle service on notice : our bureau's Homepage

- Notice Period : April. 25. 2023. ~ May. 3. 2023.(9 days)
  - Homepage address : <http://pcmo.molit.go.kr/>
  - Enforcement data Proposition date : 14:00 ~ 17:00, May. 3. 2023.
- b. The language of PQ documents must be Korean according to related laws and the guidelines.
- c. The documents must be written truly as the guidelines on the internet. If we recognize false information or forged contents in the documents of any company, there will be disadvantages which can be limitation on the next bidding or cancelation of these contracts.
- d. The participated supervisor must work on the company until bidding date.
- e. After contracts, the engineers who will have been evaluated in the PQ assessment must accomplish their projects by the end of the services. If companies need to change the engineers, they must have approval of our office in advance.
- f. To make PQ documents properly, you have to check “The standards and guidelines of the PQ assessment” on the our homepage’s public notice uploaded.
- g. For more information, please call Jinju managemnet office of Ministry of land, infrastruture and transport(Facilities Safety management Division, ☎ +82-55-740-2663).

### **3. Employer`s Address:**

- Internet address : <http://pcmo.molit.go.kr>
- TEL : +82-55-740-2663, FAX : 82-55-740-2679

April. 25. 2023.

Jinju managemnet office of Ministry of land, infrastruture and transport